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SECTION IV~REMARKS /Please reference the proper item aumber from Sections I. 1] or 111, if applicable)
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GENERAL INSTRUCTIONS

This 1s a multi-purpose standard form. First, it wil be used by applicants as a requwed facesheet for
pre-apphcations and applications submitted in accordance with OMB Circular A-102. Second, 1t will be used by
Federal agencies to report to clearinghouses on major actions taken on apphcations reviewed by cieannghouses
in accordance with OMB Circular A-95. Third, it will be used by Federal agencies to notify States of grants-in-aid
awarded in accordance with Treasury Circular 1082. Fourth, it may be used. on an optional basis, as a notification
of :ntent from applicants to cleannghouses, as an early initial notice that Federal assistance 1s 10 be appied for
(cleannghouse procedures will govern).

tem

1

28
2.
3a.

3b.
43-4h.

APPLICANT PROCEDURES FOR SECTION |

Apphtant will compiete ali tems in Section | If an item s not apphcable, wnte "NA'" If adoitonal space 13 needed, INsert an astensk "
and use the remarks section on the back of the form An explanaton (0llows for each item:

Mark appropnate box Pre-apptcation and apphcation
guaance 18 in OMB Circular A-102 ang Federal agency
program nstructions  Notification of intent guidance 13 in
Circular A-95 and procedures from clearingnhouse. Appi-
cant will not use ‘Report of Feaeral Action” box

Apphcant’'s own control number, if Geswed.
Date Section | is prepared.

Number assigned Dy State cleannghouse. or if deiegated
by State. by areawde cleannghouss. All requests 10
Federai agencies must contain thig dentifier if the pro-
gram s covered by Circular A-95 and required by appica-
ble State/areaw:de ciearnghouse procedures. It m
agoubt, consult your cleannghouse.

Date appticant notified of cleannghouse dentiher.

Legai name of applicant/recipient. name Of pNMAry orga-
mzanonal umt which will undertake the assistance activ-
ty. compiete address of appicant, and name and
telephone number of person who can provide further
nformation about this request.

Employer dentification number of apphcant as assigned
by Internai Revenue Service.

Use Catalog of Federai Domestic Assistance number
assigned 10 program under which Sssistance is request-
od. !t more than one program (e.g., jownt-tunding) wnte
“muitiple’ and expiain in remarks. It unknown, cite Public
Law or US Code

Program utie from Federal Cataiog. Abbreviate if neces-
sary.

Bref ttle and appropnate descrpuon of prosect. For
notification of intent, continue n remarks section if neces-
Sary {0 convay proper oescrption.

Mostly seif-expianatory. “City” ncluces town, townshp or
other muniCipaiity

Check the type(s) of
tions of the terms are:

A. Basic Grant. An onginal request tor Federal funds.
This wouid not iInciude any contnbution proviced un-
der a supplemental grant.

NCe requ d. The cetir

8. Supplemental Grant. A request 10 ncrease a basc
grant in centan cases where the ehqidie apphcant
cannot supply the required matchung share of the
basic Federai program (e.g.. grants awsrced by the
Appalachan Regional Commission to provide the
appicant a matchung share).

C. Loan Seif expianatory
D. Insurance. Seif expianatory.

E. Other Explain on remarks page

ltern

10.

11.

13.

14a.

14b.

Governmental ynit where sigrwficant and mearungtul im-
pact couid be observed. List onty largest umt or umts
attected. such as State, county, or city. If entre undt
attected. list it rather than suburits.

Estmated number Of persons dwectly benefiting from
project

Use appropnate code letter. Definbons are:
A. New A submuttal for the first tme for & new project.

B. Renewal. An extension for an saditonsl funding/
bucget penod for a project having no project=d com-
pieuon date. but for which Feders! support must dbe
renewed each year.

C Revision. A modkfication to project nature or scope
which may result in funding change (increass or de-
crease).

D Conunugbon. An extension for an addonal funding/
buaget penod for a project the agency intially agreed
to tund for 3 defimte number of years.

E Augmentation. A requrement for additional funds for a
project previousty awarded funds in the same funang/
budget penod. Project nature and scope unchanged.

Amount requested of 10 De contnbuted dunng the first
funding/budget penod by each contributor. Yaiue of in-
king contnbutions wil be inciuded. if the acton 13 a
change i gollar amount of an existng grant (a revison of
ugmentation), ndicate only the amount of the change.
For decreases enciose the amount n parentheses. it
both basic and supplemental amounts are mNncluded.
break out In remarks. For muitipie program funding, use
totals and show program breakouts n remarks. tem
detnions: 13a. amount requesied from Federal Govern-
ment; 13b. amount apphicant will contnbute; 13¢. amount
from State, if apphcant 1s not & State. 13d. amount from
local government, if apphicant 18 not a |0Cal governmaent,
13e. amount from any Other sources. explain in remarks.

Self exp.anatory.

The aistnct(s) where most of actual work will be accom-
phshed. If aity-wide Or State-wide. covenng several ais-
tncts. wnte ‘City-wide ' or “"State-wide.”

Compiete onty for revisions (tem 12¢), Or sugmentations
(item 12e).

Approumate date project expected to begin (usually as-
sociated with estimated date of avalabiity of funding).
Estimated number of months 10 compiete project after
Federat funas are avaiabie.

Estimated cate pre-apphcation/apphcation wiil be submit.
ted to Federal agency if this project requires cleanng-
house review !f review not required. this date wouid
usuaily be same as date in tem 2b.

STANDARD FORM 42¢ PAGE 3 (Rev_4-77)
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19.

nom

24,

33

31,

Existing Feceral dentficanon number ff this i3 not & new
request and directly reistes 10 8 previous Federal acton.
Otherwse wnite "NA™.

20. Incicate Federal agency 10 wiwch this request is ag-
dressed. Stree! address not required, but do use Z2IP
21 Check appropriate box as {0 whether Section IV of form

coNtaNg remarks and/of aactonal remarks are attached.

APPLICANT PROCEDURES FOR SECTION I
Applicants will siways comoiete rtems 23a. 23b, and 23¢ f cieannghouse review 13 requrred, item 220 must be fully compieted. An

explanaton folows for each item:

om

22v. List cleannghouses (0 wiwch submwtted and show n
appropnate Diocks the status of thew responses. For
more than three cleannghouses, contnue n remarks
secton. All written comments submifted by or through
clsannghouses must be attached.

2a Name and ttie of authonzed representiatve of iegal

apphcant.

Iterm
23b. Seif explanatory.
23¢. Seif erplanatory

Note: Apphcant compietes only Sections | and 1. Secton il 18
compieted by Feceral agences.

FEDERAL AGENCY PROCEDURES FOR SECTION Il
H applicant-supplied information in Sectons | and Il needs no updating or adjustment 10 fit the hnal Federal acton, the Federal agency wiil

compiete Secbon ill only An expiansbon for sach riem follows:

Executive department or ndependent mﬂcy having pro-
oram admensiration responsideiity. .

Self expianatory.

Prmary orgamzatonal unit below department level having
direct Program management responsety.

Office directly morvionng the program.

Use to dentify non-award actions where Federsl grant
identfier in item 30 18 not apphcadie or will not sutfice

Complete address of admirnstenng office shown m rtem
26.

Use to identrty award achions where different from Feder-
&l apphcaton denuher in tem 28.

Seit explanatory. Use remarks secton 10 empify where
appropnate.

Amount t0 be contnbuted dunng the first funding/budget
penod by sach contnbutor. Value of in-ung contnbutions
will be mciuded. If the action 13 a change n dollar
aroount of an Sxstng grant (& revIsION OF AUQMEMAaoN),
indcate only the amount of changs. For decreases,
oncioss the amount n parentheses. ' both dasc and
suppiemental amounts are ncluded, break out 1 remarks.
For multiple program funding, use 1otais and show pro-
oram breakouts n remarks. tem definuons: 32a. amount
swarded by Federal Government. 320, amount apphcant
will contnbute: 32¢. amount from State. # apphcant 18 not
8 State; 32d. amount trom 0Cal QOVernment il appkcant 1s
not & local government; 32e, amount from any other
SOUrces, OXPIaN N remarks.

Date action was taken on thes request.
Date tunds wil become availsbie.

itemn

35. Name and telephone no. of agency person who can
provice More INfOrmation regarding s assIStance.

38. Date after wiwch tunds wii no longer be availadle.

7 Check appropnate box as to whather Secton IV of form
containg Federal remarks and/or attachment of addron-
al remarks.

38. For use with A-95 acton notices onty. Name ang tele-

phone of person who can assure that appropnate A-95
action has been taken—If same as Perton shown in item
35. wnite “same’”’ if nOt appiicatie. wnie “NA™

Federal Agency Procedures—special considerations

A. Treasury Carcuiar 1082 compriance. Federal agency wil assure
proper compietion of Sections | and il 1 Secton | 18 being
compieted by Federal agency, ail apphcabie items must be flled
N Addresses of Siate Informaton Reception Agencies
(SCIRA's) are provnided by Treasury Department 10 each agency.
This form replaces SF 240, whnch wall no ionger be used.

8 OMEB Crocuiar A-95 compnance. Federsl agency will sssure
proper compieton of Sections I, I, and iil. This form 18 requwred
for notifying ail reviewing Clsannghouses of Major actons on all
programs reviewed under A-95 Addresses of Siate and
sreawde cleannghouses are prowvded by OMB to each agency.
Substantive ditferences bDetween appicant's request and/or
cleannghouss recommendatons, and the proect as hnaily
awarded wiil De explaned m A-95 notfications 10 Cleanng-
houses.

C. Soecial note. In most, but not all States. the A-95 State cleanng-
house and the (TC <082) SCIRA are the same office. in such
cases. (he A-95 award nouce 10 the State cleannghouse will
fuitill the TC 1082 award notce requrement 10 the State SCIRA.
Dupicate notification shouid be svowsed.

STAMODARD FORM 424 PAGK ¢ (Rev 4-TN
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PART I

Form Approved
OMB No. 158-R0110

PROJECT APPROVAL INFORMATION

item 1,
Does this assistance request State, local, regional, or other priority
rating?

Yes X No

Name of Governing Body
Priority Rating

item 2.
Does this assistance request requirs State, or locsl sdvisory, educs-
tionsi or heaith clesremcest

Yes X No

Name of Agency or
Board

{Attach Documentation)

Item 3.
Does this assistance request require clesringhouss review in sccord-
ance with OMB Circular A-957

X Yeos No

{Attach Comments)

item 4,
Does this assistance request requirs Stats, locsl, regions! or other
planning approvel?

X

Yes No

Name of Approving Agency.
Date

ftem §.
Is the proposed project covered by en spproved comprehensive
plan?

Yes X No

Check one: Stare - O
tocat O
Regional O
Location of Plan

Item 8,
Wiil the sstistance requested serve 3 Federsi instatistion?

Yes X No

Name of Federal !nstallation
Federal Populstion benefiting from Project

item 7.
Will the sssistance requested be on Federal land or instailation?

X

Yeos No

Name of Federsl instalistion
Location of Federal Land
Percent of Project

Item 8.
Wiil the assistance requested have san impact or sffect on the
environment?

X Yes No

See instructions for additionsl information 10 be provided.

item 9,

Has the project for which assistance is requested caused, since
January 1, 1871, or wiil it cause, the displacement of any individual,
family, business, or farm?

Yes X No

Number of:
Individuesis
Families
Businesses
Farms

Item 10.
is thers other related assistance on this Project previous, pending,
or anticipated?

Yes X No

See instructions for sdditionsl information 1o be provided.

tom 11,
{s project in & Designeted Fiood Hazerd Ares?

Yes No

EPA Form 5700-33 (Rev. 10-79)
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Form Approved
OMB8 No. 158-R0110

INSTRUCTIONS

PART It

Negative answers will not require an expianation uniess the
Federal agency requests more information at a later date.
Provide supplementary data for all “Yes” answers in the
space provided in accordance with the following instructions:

item 1-Provide the name of the governing body establishing
the priority system and the priority rating assigned to this
project.

Item 2-Provide the name of the agency or board which
issued the clearance and attach the documentation of status
or approvat.

Item 3—Attach the ciearinghouse comments for the applics-
tion in accordance with the instructions contained in Office
of Management and Budget Circular No. A-95. |f comments
were submitted previously with a preappiication, do not sub-
mit them again but any additional comments received from
the clearinghouse should be submitted with this application.

item 4—Furnish the name of the approving agency and the
approval date.

Itam 5-Show whether the approved comprehensive plan is
State, local or regional, or if none of these, explain the scope
of the plan. Give the location where the approved plan is
available for examination and state whether this project is
in conformance with the pian.

item 6-~Show the population residing or working on the
Federal installation who will benefit from this project.

EPA Form 5700-33 (Rev. 10-79)

Item 7-Show the percentage of the project work that will
be conducted on federally-owned or leased land. Give the
name of the Federa! instailation and its location.

Item 8—Describe briefly the possible beneficial and harmful
impact on the environment of the proposed project. If an
adverss environmental impact is anticipated, explain what
action will be taken to minimize the impact. Federal agen-
cies will provide separate instructions if additional data are
needed.

{tam 9-—-State the number of individuals, families, businesses,
or farms this project will displace. Federal agencies will pro-
vide separate instructions if additional data are needed.

Item 10-Show the Federal Domestic Assistance Catalog
number, the program namae, the type of assistance, the status
and.the amount of each project where thers is reiated pre-
vious, pending or anticipated assistance. Use additional
sheets, if needed.

item 11—Flood Insurance—Check ‘““Yes' if project or any
nonexpendable property is to be iocated in a special flood
hazard area designated by the Department of Housing and
Urban Development. If the answer is ““Yes’’ the grantee must
purchase the required flood insurance if required pursuant to
Item 7 of the General Instructions to this application.

PAGE 6 OF 12



Form Approved
OMB No. 158-R0110

PART HI-BUDGET INFORMATION

SECTION A-BUDGET SUMMARY

GRANT PROGRAM, FEDERAL ESTIMATED UNOBLIGATED FUNDS NEW OR REVISED BUDGET
FUNCTION OR AcTIviTY CATALOG NO. FEDERAL NON-FEDERAL FEDERAL NONFEDERAL TOTAL

(a) (b) (c) (d) (e} (f) (g)
t. CERCLA RI/FS 66.802 s 750,000 $ $ $ s 750,000
2. '
3
4
6. TOTALS s I $ s

SECTION B-SCHEDULE A BUDGET CATEGORIES
GRANT PHOGF!AM:. FUNCTION OR ACTIVITY
6. Object Class Categories TOTAL
(M RI/FS (2) ? (@ (5)

s. Personnel $ 85,631 $ $ $ $ 85,631
b. Fringe Benefits 26,717 26,717
c. Travel 16,475 16,475
d. Equipment -0- -0-
o. Supplies 5,000 5,000
f. Contractual 570,673 570,673
g. Construction -0~ ~-0-
h. Other 25,000 25,000
i. Total Direct Charges 729,496 729,496
j. Indirect Charges 20,504 20,504
k. TOTALS s 750,000 $ s $ s 750,000
7. Program Income $ $ $ s S

EPA Form 5700-33 (Rev. 10-79)
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Form Approved

OMB No. 158-R0110

SECTION 8 — SCHEDULE B — BUDGET CATEGORIES

6. Program Elements FUNDING 4

: MAN-

| n FEDERAL {2)  NON-FEDERAL 13) TOTAL YEARS

i
* CERCLA RI/FS % 750,000 s $ 750,000 2.0
: |
c. ‘

i -
g. ' | ! i

« 1 | |
e | |

f |

. |

!
g f l
h. [

: : !
1. Total Program Elements i $ 750,000 s $ 750,000
). STATE TOTAL i $ s $

EPA Form 5700-33 (Rev. 10-79)
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Form Approved
OMB No. 158-R0110

SECTION C—NON-FEDERAL RESOURCES

' (0) GRANT PROGRAM {b) APPLICANT (C}STATE {d) OTHER SOURCES (@) TOTALS
8. $ . $ $ $
9.
10,
1",
12. TOTALS s s s s
SECTION D-FORECASTED CASH NEEDS
TOTAL FOR 1st YEAR 15t QUARTER 2nd QUARTER 3rd OUARTER 4th QUARTER
13. Federsl s >/0,000 s 130,000 s 280,000 s 60,000 s 100,000
14. Non-Federsl
16. TOTALS $ 570,000 $ 130,000 $ 280,000 $ 60,000 s 100,000
SECTION E—BUDGET ESTIMATES OF FEDERAL FUNDS NEEDED FOR BALANCE OF THE PROJECT
FUTURE FUNDING PERIODS {YEARS)
(») GRANT PROGRAM (b) FIRST (c) SECOND {d) THIRD (e) FOURTH
18. s 180,000 s s $
17.
18.
19.
20. TOTALS $ 180,000 $ s $

SECTION F~OTHER BUDGET INFORMATION
{Attach Additional Sheets If Necessary)

21. Direct Charges:

22. Indirect Cherges: SEE ATTACHED BUDGET DETAIL

23. Remarks:

EPA Form 570033 (Rev. 10-79)
PART IV-PROGRAM MARRATIVE (Attach per instructian/
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Form Approved
OMB No. 158-ROi 10

INSTRUCTIONS

PART il
General Instructions

This form is designed so that application can be made for
funds from one or more grant programs. In preparing the
budget, adhere to any existing Federal grantor agency guide-
lines which prescribe how and whether budgeted amounts
shouid be separatety—shown for different functions or activi-
ties within the program. For some programs, grantor agen-
cies may require budgets to be separately shown by function
or activity. For other programs, grantor agencies may not
require a breakdown by function or activity. Sections A,
B, C, and D should include budget estimates for the whole
project except when applying for assistance which requires
Federal authorization in annual or other funding period in-
crements. In the latter case, Sections A, B, C, and D should
provide the budget for the first budget period fusually a
year) and Section € should present the need for Federal as
sistance in the subsequent budget periods. All applications
should contain a breakdown by the object class categories
shown in Lines a-k of Section 8.

Section A. Budget Summary
Lines 1-4, Columns (a) and (b).

For applications pertaining to a sing/e Federal grant pro-
gram (Federal Domestic Assistance Catalog number) and
not requiring a functional or activity breakdown, enter on
Line 1 under Column (a) the catalog program title and the
catalog number in Column (b).

For applications pertaining to a sing/e program requiring
budget amounts by multiple functions or activities, enter the
name of each activity or function on each line in Column (a},
and enter the catalog number in Column (b). For spplica-
tions pertaining to mu/tiple programs where none of the
programs require a breakdown by function or activity, enter
the catsiog program title on each line in Column (a) and the
respective catalog number on each line in Column (b).

For applicstions pertaining to mu/tiple programs where
ons or more programs require a8 bregkdown by function or
activity, prepare a separate sheet for each program requiring
the breakdown. Additionai sheets shouid be used when one
form does not provide adequate space for ail breakdown of
dats required. However, when more than one sheet is used,
the first page should provide the summary totals by programs.

Lines 1-4, Columns (c) through (g).

For- new applications, leave Columns {c} and (d} blank.
For each line entry in Columns (a) and (b), enter in Columns
(e), (f}, and (g} the appropriate amounts of funds needed to
support the project for the first funding period (usuaslly a
year).

For continuing grant program applications, submit these
forms before the end of each funding period as required by

EPA Form 5700-33 (Rev. 10-79,

the grantor agency. Enter in Columns {c) and (d) the esti-
mated amounts of funds which will remain unobligated at
the end of the grant funding period only if the Federal
grantor agency instructions provide for this. Otherwise,
leave these columns blank. Enter in Columns (e) and (f) the
amounts of funds needed for the upcoming period. The
amount(s} in Column (g) shouid be the sum of amounts in:
Columns (e) and (f).

For supplemental grants and changes to- existing grants,
do not use Columns (c} and (d). Enter in Column (e} the
amount of the increase or decrease of Federal funds and
enter in Column (f} the amount of the increase or decrease
of non-Federal funds. In Column (g} enter the new total
budgeted amount {Federal and non-Federal) which includes
the total previous authorized budgeted amounts plus -
minus, as appropriate, the amounts shown in Columns |{.
and (f). The amount(s) in Column (g) should not equal the
sum of amounts in Columns {e) and (f).

Line 5—Show the totals for all columns used.

Section B. Schedule A—Budget Categories

In the column headings (1) through (4}, snter the titles of thc
same programs, functions, and activities shown on Lines 1.4,
Column (a), Section A. When additional sheets were pie-
pared for Section A, provide similar column headings on esch
sheet. For each program, function or activity, fill in the total
requirements for funds (both Federal and non-Federai) by
object class categories.

Lines 8a-h—Show the estimated amount for esch direct cost
budget (object c/ass) category for each column with program,
function or activity heading.

Line 8i—Show the totals of Lines 8a to 6h in each column.

Line 8j—Show the amount of indirect cost. Refer to Qffice
of Management and Budget Circular No. A-87.

Line 6k—Enter the total of amounts of Lines 6i and 6j. For
all applications for new grants and continuation grants the
total amount in Column (5), Line 6k, should be the same as
the total amount shown in Section A, Column (g}, Line 5.
For suppiemental grants and changes to grants, the total
amount of the increase or decrease as shown in Columns
(1)-(4), Line 8k should be the same as the sum of the
amounts in Section A, Columns (e) and (f) on Line 5. When
additional sheets were prepared, the last two sentences apply
only to the first page with summary totais.

Line 7—Entsr the estimated amount of income, if any, ex-
pected to be generated from this project. Do not add or
subtract this amount from the total project amount. Show
under the program narrative statement the nature snd source
of income. The estimated amount of program income may
be considered by the Federal grantor agency in determining
the total amount of the grant.

PAGE 10 OF 12



Form Approved
OMB No. 158-R0O110

INSTRUCTIONS

PART i
(Continued)

Section B. Scheduie B—-Budget Categories

Lines 6e-h—For each program element fill in the total
requirements for funds (Federal, non-Federal, and total) and
manyears.

Line i—-Show the totals of Lines 6a through h in each
column.

Line j—Show the State totals. Total (Program Elements)
and State total might not be equal due to expenses which
are not classified under specific program elements.

Section C. Source of Non-Federal Resources

Lines 8-11—Enter amounts of non-Federal resources that will
be used on the grant. If in-kind contributions are included,
provide a brief explanation on a separate sheet (See
Attachment F, FMC 74-7.)

Column (a)—Enter the program titles identical to Col-
umn {a), Section A. A breakdown by function or activity
i$ not necessary. .

. Column (b)—Enter the amount of cash and in-kind contri-
butions to be made by the applicant as shown in Section A.
(See also Attachment F, FMC 74-7.)

Column (c)—Enter the State contribution if the applicant
is not a State or State agency. Applicants which are a State
or State agencies should leave this column blank.

Column (d}—Enter the amount of cash and in-kind con-
tributions to be made from all other sources.

Column’ (e)~Enter totals of Columns (b), (c), and (d).

Line 12—Enter the total for each of Columns (b)-{e). The

amount in Column (e) should be equal to the amount on
Line 5, Column {f), Section A.

EPA Form 5700-33 (Rev. 10=79)

Section D. Forecasted Cash Needs

Line 13—Enter the amount of cash needed by quarter from
the grantor agency during the first year.

Line 14—Enter the amount of cash from all other sources
needed by quarter during the first year,

Line 15—Enter the totals of amounts on Lines 13 and 14.

Section E. Budget Estimates of Federal Funds Needed for
Balancs of the Project

Lines 16-19—-Enter in Column (a} the same grant program
titles shown in Column (a), Section A. A breakdown by
function or activity is not necessary. For new applications
and continuing grant applications, enter in the proper col-
umns amounts of Federal funds which will be needea to
complete the program or project over the succeeding funding
periods (usually in years). This Section need not be com-
pleted for amendments, changes or supplements to funds
for the current year of existing grants.

If more than four lines are needed to list the program
titles submit additional schedules as necessary.

Line 20—Enter the total for each of the Columns (b)-(e).
When additional schedules are prepared for this Section,
annotate accordingly and show the overall totals on this line.

Section F. QOther Budget Information

Line 21-Use this space to explain amounts for individuai
direct object cost categories that may appear to be out of
the ordinary or to explain the details as required by the
Federal grantor agency.

Line 22—Enter the type of indirect rate (provisional, pre-
determined, final or fixed) that will be in effect during the
funding period, the estimated amount of the base to which
the rate is applied, and the total indirect sxpense.

Line 23—Provide any other sxplanations required herein or
any other comments deemed necessary.
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PARTV
ASSURANCES

The Applicant hereby agrees and certifies that he will comply with the regulations, policies, guidelines, and requirements
including OMB Circutar No. A-95, A-102 and FMC 74-4, as they relate to the application, acceptance and use of Federal
tunds for this Federally assisted project. Aiso the Applicant agrees and certifies with respect (o the grant that:

1.

It possaesses legal authority to apply for the grant: that
a resolution, motion or similar action has been duly
adopted or passed as an official act of the applicant’'s
governing body, authorizing the filing of the applica-
tion, inclUoing all understandings and assurances
contained therein, and directing and authorizing the
parson identified as the official representative of the
applicant to act in connection with the appiication and
to provide such additional information as may be
required.

. It will comply with Title VI of the Civil Rights Act of 1964

(P.L. 88-352) and in accordance with Title VI of that
Act, no person in the United States shali, on the ground
of race, color, or nation origin, be excluded from
participation in, be denied the benefits of, or be
otherwise subjected to discrimination under any pro-
gram or activity for which the applicant receives
Federal financial agsistance and will immediately take
any measures necessary to effectuate this agreement.

. It will comply with Title V! of the Civil Rights Act of 1964

(42 USC 2000d) prohibiting employment discrimina-
tion where (1) the primary source of a grant is to
provide employment or (2) discriminatory employment
practices will result in unequal treatment of persons
who are or should be benefiting from the grant-aided
activity.

. It will comply with requirements of the provisions of the

Uniform Relocation Assistance and Real Property
Acquisitions Act of 1970 (P.L. 91-646) which provides
for fair and equitable treatment of persons displaceq
as aresuit of Federal and federally assisted programs.

. It will comply with the provisions of the Hatch Act which

limit the political activity of employees.

It will comply with the minimum wage and maximum
hours provisions of the Federal Fair Labor Standards
Act, as they apply to empioyees of institutions of higher
education, hospitais, other non-profit organizations,
and to empioyees of State and local governments who
are not employed in integral operations in areas of
traditional governmental functions.

. It will establish safeguards to prohibit employees from

using their positions for a purpose that is or gives the
appearance of being motivated by a desire for private
gain for themseives or others, particularly those with
whom they have family, business, or other ties.

10.

11.

12

It will give the grantor agency and the Comptroller
General through any authorized representative the
access to and the night to examine all records, books,
papers, or documents reiated to the grant.

It will comply with all requirements imposed by the
Federal grantor agency concerning special require-
ments of law, program requirements, and other ad-
ministrative requirements. .

it will insure that the facilities under its ownership,
lease or supervision which shall be utilized in the
accomplishment of the project are not listed on the
Environmental Protection Agency's (EPA) list of Violat-
ing Facilities and that it wjll notify the Federal grantor
agency of the receipt of any communication from the
Director of the EPA Office of Federal Activities indicat-
ing that a facility to be used in the project is under
consideration for listing by the EPA.

it will comply with the flood insurance purchase
requirements of Section 102(a) of the Fiood Disaster
Protection Act of 1973, Public Law 93-234, 87 Stat.
975, approved December 31, 1976. Section 102(a)
requires, on and after March 2, 1975, the purchase of
flood insurance in communities where such insurance
is available as a condition for the receipt of any Federal
financial assistance for construction or acquisition
purposes for use in any area that has been identified
by the Secretary of the Department of Housing and
Urban Development as an area having special flood
hazards.

#t will comply with all applicable requirements of
Section 13 of the Clean Water Act Amendments of
1972 (P.L. 92-500), if the grant is awarded under any
grant authority of that Act, which provides that no
person in the United States shall, on the ground of sex
be exciuded from partizipation in, be denied the
benefits of, or be otherwise subject to discrimination
under any program or activity under the said Clean
Water Act Amendments for which the applicant re-
ceives financial assistance and will take ail necessary
measures to effectuate this agreement.

EPA Form 5700-33 (Rev. 10-79)
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ASSURANCES

The State makes the following additional assurances attached as items !
through 27 of this applicaction and with the intention that each assurance
be incorporated into anvy subsequent cooperative agreement.

1.

Procurement Standards

This Agreement 1is subject to the procurement standards of Title 40 of
the Code of Federal Regulations Part 33.

Letter of Credit

In accepting this Cooperative Agreement, the recipient agrees to the
following conditions for the letter of credit method of financing:

a.)

b.)

c.)

d.)

£.)

g.)

h.)

Cash drawdowns will occur only when needed for disbursements.
Timely reporting of cash disbursements and balances will be pro-
vided, as required by the EPA Letter of Credit Users Manual.

The same standards of timing and reporting will be imposed on
secondary recipients, 1if any. .

When a drawdown under the letter of credit occurs, the recipient
will show on the voucher (Form TFCS-5805) the Cooperative
Agreement number, the appropriate EPA account number, and the
drawdown amount applicable to each site/activity account (see
attached "Instructions for Using the Superfund Account Number
Under Cooperative Agreements'). The eighth digit of the account
number (see Item 39, page 1 of the Cooperative Agreement) is the
code to the appropriate activity assignment:

Pre-Remedial Activities

Remedial Investigation/Feasibility Study
Remedial Design

Remedial Action

Operation and Maintenance.

noH G
[]

When funds for a specific activity have been exhausted but the
work under the activity has not been completed, the recipient may
not draw down from another activity or site account without
written permission from the EPA Award Official.

Funds remaining in an account after completion of an activity may
be either returned to EPA or adjusted to another activity or
site, at EPA's discretion. ’

When an activicy is completed, the recipient will submit a
Financial Status Report (Standard Form 269) within 90 days to the
EPA Award Official.

Superfund recipients also must submit the SF 269 within 90 days
after the close of each budget period. If the budget period is
longer than one year the report must be submitted annually, based
on the anniversary date of the award.



Failure on the part of the recipient to comply with the above
conditions may cause the unobligated portions of the letter of credit
to be revoked and the financing methed changed to a reimbursable basis.

Prompt Pavment Act Provisions

In accordance with section 2(d) of the Prompt Payment Act (PL 97-177),
Federal funds may not be used by the recipient for the pavment of
interest penalties to contractors when bills are paid late, nor may
interest penalties be used to satisfy cost-sharing requirements.
Obligations to pay such interest penalties will not be obligations of
the United States.

Lobbying

No portion of this award may be used for lobbying or propaganda
purposes as prohibited by 18 USC section 1913 or by section 607 (a) of
Public Law 96=74.

MBE/WBE

The recipient agrees to submit to the EPA Award Official a completed
EPA Form 6005-1 within fifteen (l5) days after the end of each Federal
fiscal quarter. Reporting must continue for each Federal fiscal
quarter thereafter until award of the last subagreement for the activi-
ties or tasks identified in the Cooperative Agreement. f

Fund Balancing

CERCLA section 104(c)(4) requires that CERCLA-funded actions provide a
cogt-effective response, balancing the need for protection of public
health, welfare, and the environment against the availability of
amounts from the fund to respond at other sites. If the State
requests additional fund-financed response at the site, EPA will
evaluate the request against available fund monies to determine
whether it is appropriate. This Cooperative Agreement does not commit
EPA to future funding for response actions at the site.

NCP

All activities conducted under this Cooperative Agreement shall be
consistent with the National Contingency Plan (NCP), 40 CFR Part 300.
Remedial alternatives developed as part of any remedial investigation
and feastbility sctudy funded under this Agreement will be identified,
evaluated, and ultimately categorized as source control or management
of migration measures based upon the factors established in section
300.68(e) of the NCP.

Project Reviews

The EPA Remedial Project Manager or his/her designee will conduct
periodic reviews and visits to evaluate project activities to assure
compliance with applicable EPA requirements and regulations. The
State Project Officer agrees to ensure that schedules and reporting



10.

11.

12.

requirements are met or that any changes are agreed to by EPA. All
State-proposed modificacrions to schedules or activities will be
reported to the EPA Cooperative Agreement Project Officer for review
and concurrence. The EPA Cooperative Agreement Project Officer agrees
to notify the State Project Officer of schedule changes resulting from
EPA enforcement activities.

Site Access and Permits

The State assures that it will assume the responsibility for undertaking
formal or informal actions necessary to satisfy all Federal, State, and
local requirements, including permits and approvals, necessary for
implementing activities addressed in this Cooperative Agreement. The
State assures that it will assume responsibility for undertaking formal
or informal actions necessary to provide acc:ss to the site as well as
all rights-of-way and easements necessary to complete the response
actions. The State will provide for access to EPA employees and
contractors at all reasonable times, The State may not approve any
compensation to property owners without EPA approval.

Community Relations

The State and EPA agree that community relations activities at the
gsite will be conducted in accordance with the community relations plan
contained in the State's application. In implementing its plan, the
State agrees to comply with all relevant EPA policy and guidance on }
community relations programs and procedures.

Site Safety Plan

A final safety plan shall be prepared for field activities performed
at this site and shall be submitted to the EPA Cooperative Agreement
Project Officer for review prior to implementation. The plan shall be
consistent with the requirements of the National Contingency Plan and
applicable Federal and State safety standards and guidance. Each
subagreement awarded under this Agreement must contain a condition
that requires contractors and subcontractors to comply with the
approved safety plan and all relevant Federal health and safety
standards. No field work at a site shall occur until a safety plan
for that site has been reviewed by EPA, for consistency with EPA
requirements, and the State and is finalized.

Access to Site Files and Confidentiality

At U.S. EPA's request, the State shall make available any information
in its possession concerning the site, pursuant to State law. If said
information was submitted by the State under a claim of confidentialicy,
said information shall be treated in accordance with 40 CFR Part 2.
Absent such a claim, U.S. EPA may make said information available to
the public without further notice. At the State's request and in
accordance with Federal law, U.S. EPA agrees to share information and
reports developed as part of its responsibilities under this Contract.
The State agrees not to release any information which the U.S. EPA
requests be withheld. In making such a request, the U.S. EPA shall
identify the basis on which such information is exempt from disclosure
under the Federal Freedom of Information Act. Moreover, the U.S. EPA




13.

14,

15.

6.

17.

agrees to provide the State with reasonable and necessary support
(e.g. witnesses or affidavits) that the State may need to defend
against a challenge to the withholding of such information.

Reuorting

The State agrees to submit progress reports to the EPA Cooperative
Agreement Project Officer within thirty (30) days of the end of each
Federal fiscal quarter. These reports shall include a summary of:
estimated expenditures by object class for each activity; both to date
and since the previous report; estimates (percentages) of work elements
completed for each activity, including a description of the basis for
the estimates; estimated variances (cost and time) expected at project
completion; and any significant findings, problems encountered,
schedule compliance (including justification for non-conpliance) and
any additional funding needs.

Submission of Technical and Procurement Documents

The State agrees to submit all plans, reports, specifications, and/or
recommendations to the EPA Cooperative Agreement Project Officer for
review and concurrence, prior to issuance or implementation, to ensure
technical adequacy and consistency with the scope of work of this
Agreement. Final subagreement project assignments and work plans and
subagreement project assignment modifications shall be submicted to

the EPA Cooperative Agreement Project Officer prior to issuance for !}
review to ensure compliance with the terms of this Agreement.

CERCLA Health=Related Activities

The State agrees that no human subject testing or health effects
analyses may be funded under this Agreement. Any CERCLA
health-related activities must be coordinated with the United States
Department of Health and Human Services, pursuant to sections 104 (b)
and 104(1) of CERCLA.

Exclusion of Third Party Benefits

This Agreement is intended to benefit only the State and EPA. It
extends no benefit or rights to any party not a signatory to this
Agreement. In addition, EPA does not assume any liability to third
parties with respect to losses due to bodily injury or property
damages that exceed the limitations contained in the provisions of 28
U.S.C. sections 1346(b), 2671-2680. To the extent permitted by State
law, the State does not assume liability to any third parties with
respect to losses due to bodily injury or property damage.

Responsible Party Activities

If, during the period of performance for this Agreement, responsible
parties agree to perform, or to pay for the performance of, any work
elements included in the statement of work (SOW) for this Agreement,
EPA and the State agree to negotiate jointly any necessary modifica-
tions to this Agreement. If appropriate, this Agreement may be
amended to adjust the State's letter of credit and the project SOW
accordingly.
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19.

.20.

Contractor Conflict of Interest

EPA has determined that participation in a response action at a site
by a contractor that is a potentially responsible party (PRP) or works
for a PRP at the site could create an organizational conflict of
interest (i.e., the contractor would be placed in a position where its
interests would conflict with 1its ability to perform the work properly
or would otherwise adversely affect State or Federal enforcement
action). Therefore, the State shall require each bidder or offeror on
any subagreement funded under this Cooperative Agreement to provide,
with its bid or proposal: (l) information on its status and the
status of parent companies, subsidiaries, affiliates, subcontractors,
and current clients as PRPs at the site; (2) certification that, to
the best of its xnowledge and belief, it has disclosed such
information or no such information exists; and (3) a statement that it
immediately shall disclcse any such information discovered after
submigsion of its bid or proposal or after award. The State shall
evaluate such 4nformation and shall exclude any bidder or offeror's
conflict of interest is significant and cannot be avoided or otherwise
resolved.

Subagreement Conflict of Interest and Technical Support for
Enforcement Activities

The State shall include the following, or equivalent, clauses in each
subagreement for services or construction awarded under this
Cooperative Agreement: ' '

l. The contractor shall not provide data generated or otherwise
obtained in the performance of its responsibilities under this
contract to any party other than State and Federal agencies and
their authorized agents.

2. The contractor shall not accept emplovment from any party other
than State or Federal agencies for work directly related to the
site(s) covered under this contract for a period of three years
from termination of the contract, or until any litigation related
to the site(s) is completed, whichever is longer, unless it has
received a written release from this restriction from the
contracting State agency, including an EPA concurrence.

3. The contractor, upon request, shall provide witnesses and documen=-
tation of activities performed and costs incurred under this
contract to State and Federal agencies during the period of per-
formance and for three years from termination of the contract, or
until any litigation related to the site(s) is completed,
whichever is longer. The contractor shall be entitled to
reasonable coumpensation for any such activities performed.

Emergency Response Actions During a Remedial Project

Any emergency response activities conducted pursuant to the National
Contingency Plan, 40 CFR section 300.65, shall not be restricted by
the terms of this Agreement. EPA and the State may jointly suspend
or modify the remedial activities in the SOW of this Agreement during
and subsequent to necessary emergency response actions.



21.

22.

23.

24.

Negation of Agencwv Relationship

Nothing contained in this Agreement shall be construed to create,
either expressly or by implication, the relationship of agency between
EPA and the State. Any standards, procedures, or protocols prescribed
in this Agreement to be followed by the State during the performance
of its obligations under this Agreement are to assure the quality of
the final product of the actions contemplated by this Agreement, and
do not constitute a right to control the actions of the State. EPA
(including its employees and contractors) is not authorized to
represent or act on behalf of the State in any matter relating to this
Agreement, and the State (including its employees and contractors) is
not authorized to represent or act on behalf of EPA in any matter
related to this Agreement. Neither EPA nor the State shall be liable
for the contracts, acts, errors, or omissions of the agents,
employees, or contractors of the other party entered into, committed,
or performed with respect to or in the performance of, this Agreement.

Notice of Intent to Settle or Initiate Proceediq&g

EPA and the State agree that, with respect to the claims that each may
be entitled to assert against any third person (herein called the
"responsible party," whether one or more) for reimbursement of any
services, materials, monies, or other thing of value expended by EPA
or the State for response activity at the site(s) described herein,
neither EPA nor the State will enter into a settlement with, or
initiate a judicial or administrative proceeding against, a responsible
party for the recovery of such sums except after having given notice
in writing to the other party to this Agreement not less than thirty
(30) days in advance of the date of the proposed settlement or
commencement of the proposed judicial or administrative proceedings.
Neither party to this Agreement shall attempt to negotiate for nor
collect reimbursement of any response costs on behalf of the other
party, and authority to do so is hereby expressly negated and denied.

Cooperation and Coordination in Cost Recoverv Efforts

EPA and the State agree that they will cooperate and coordinate in
efforts to recover their respective costs of response actions taken at
the site described herein, including the negotiation of settlement and
the filing and management of any judicial actions against potential
third parties. This shall include coordination in the use of evidence
and witnesses available to each in the preparation and presentation of
any cost recovery action, excepting any documents or information which
may be confidential under the provisions of any applicable State or
Federal law or regulation.

Judicial Action in U.S. Distriect Court

EPA and the State agree that judicial action taken by either party
against a potentially responsible party pursuant to CERCLA for
recovery of any sums expended in response actions at the site
described herein shall be filed in the United States District Court
for the judieial district in which the site described in this
Agreement is located, or in such other judicial district of the United
States District Court as may be authorized by section 113 of CERCLA,
and agreed to in writing by the parties of this Agreement.




25.

26.

27.

Litigation Under CERCLA Sections 106 and 107

The award of this Agreement does not constitute a waiver of EPA's
right to bring an action against any person or persons for liability
under sections 106 or 107 of the Comprehensive Environmental
Response, Compensation, and Liability Act (CERCLA), or any other
statutory provision or common law.

Finding of No Significant Threat

If, after the completion of the remedial investigation as described in
the SOW for this Agreement, it is determined. that conditions ac the
site described herein pose no significant threat to public health,
welfare, or the environment, EPA and the State agrec¢ to negotiate any
necessary modifications to this Agreement, At that time, this
Agreement shall be amended to revise the project SOW and, if
necessary, the State's letter of credit will be adjusted accordingly.

RI/FS SOW

In conducting the RI/FS funded by this Agreement, the State agrees to
comply with the manuals Guidance on Remedial Investigations Under
CERCLA and Guidance on Feasibility Studies Under CERCLA, OFRR, June
1985,




BUDGET DETAIL
NORTH BRONSON INDUSTRIAL AREA PROJECT
BRANCH COUNTY, MICHIGAN

REMEDIAL INVESTIGATION/FEASIBILITY STUDY
CAA INFORMATION

Personnel $ 85,631
Approximate Cost

FTE (2 years) Class & Level Salary/Year (2 years)
0.375 Geologist VI $33,492 $ 25,119
0.04 Laboratory Scientist VII 36,498 2,920
0.375 Environmental Quality Analyst VI 33,492 25,119
0.03 Environmental Engineer VI 35,767 2,146
0.02 Water Quality Technician IV 26,852 1,074
0.125 Secretary IV 23,782 5,946
0.02 Student Aide IV 18,658 746
0.10 Aquatic Biologist VI 33,492 6,698
0.01 Environmental Quality Manager IX 43,200 864
Overtime @ $25/hour x 600 hours 15,000

hkkhkkkkkhkdkhhhkhkdkhhkkhkkhkkhk kA hkrkhAhkkr kR kkkhkhhhhk Ak Ik kAR kA ARk h X hhkkkkkkrkkkkkkkk
Fringes $ 26,717

Based on a rate of 31.27 of salaries and wages. Comprised of
10.697 for insurance and 20.517 for retirement and FICA.

kkkhkkkkkkdkhkhkhhkhkhkhhkhhhkhkhhkhkhkhkkhkhkkhhhkhkhkhkhhhdhhkhkhhkhkkhkhhkkhkkkhkhkhkhkkhhhkkhkkhhhk

Travel $ 16,475
105 trips to North Bronson site and vicinity @ $58/trip (.29/mile) 6,090
220 lunches @ $5.50 1,210
55 dinners @ $11.75 646
55 breakfasts @ $4.50 248
18 overnight trips for 2 people @ $60 each 1,080
3 roundtrip air trips to Chicago for 3 people @ $400 each 3,600

3 roundtrip air trips to Madison, Wisconsin, for 3 people € $400 each 3,600

AAhkAARAKRA R IR R AKX I AR kkkhkhkhkhhhkhhhkhhhkhhkhkhkhhhhkhhkhkkkhhkhhkhhkhhkhkkhkkhkhdhkhkhkkk

Equipment -0~

hhkkkkkhkkhkhkhkkhkhkkhkhkkhrkhkkkhhkkhkhkkhkhkhhkkhkdAkkhhhkhhkkhxkhhkhhhkhhkhkkhkhhhhkkhkhhhkhk

Supplies $ 5,000

tyveks, saranacs, respirator cartridges, duct tape, oxygen,
one engineering/map cabinet, trailer supplies (mops, brooms,
wastebaskets, etc.)

ARKKKKRKRAAKKKKAAKRKKARKAARKRAKRRARKAAR AR Rkhkhkhhkkhkhkhkhkhhhhhkhhhhhhhhhhhkhhkkhkhkhkhk



BUDGET DETAIL
NORTH BRONSON INDUSTRIAL AREA PROJECT
BRANCH COUNTY, MICHIGAN

REMEDIAL INVESTIGATION/FEASIBILITY STUDY
CAA INFORMATION
(page 2)

Contractual $570,673

See Attachment A for detail.

KAKAAKA KR IR ARIRAAK KA A AR RAKR KRR AR I AR AR XA AR AR KAk AR Ak Ak khkhkhkhkhkhhhkhhhhhkhhhkkhkhkhhhkhkhkkk

Other (includes community relations costs) $ 25,000

telephone, electricity, heat, MDNR analysis, mailings/postage,
ads in papers for public meetings, dumpster, coolers, porta-
john, photo develop./reprod., hall rentals, photocopying costs
(In accordance with OMB Circular A-87, $900 is budgeted for
audit cost based upon the rate of ,127 of total costs as nego-
tiated with the U.S. Department of the Interior.)

KkkkkhkkkkhkkkkkhkkkhdhkkhkhhdkhhkhkkhkhhkhkhhkhkAhkhhkh kA kkAkkAhhkhhkhhkhkkhhkhhkhkkhkkdhk

Indirect Costs ' $ 20,504

For budget purposes, the Fiscal Year 1986-87 rate of 18.257
of salaries and fringes is used.

Ahkkkhkkhhkhkhhhkhkhkhkkhkkhkhkhhkhhkhhhkhkkkhkhkhhhkhhkkhkhkhhhkkhhhkkkkkhkhkhhhhhkhkhkkhdkhkik

TOTAL COSTS $750,000



NORTH BRONSON INDUSTRIAL AREA

ATTACHMENT A

RI/FS
(Contractual)

Tasks

Quality Assurance Project Plan
Sampling Plan
Health and Safety Plan
Data Management Plan
Site Investigation
Aerial Survey/Facility Survey
Sediments/Surface Water
Existing Well Sampling
Geophysical Survey
Groundwater Sampling
Waste Characterization
Well Drilling
Technical Memo
Treatability Study
Community Relations Support
RI Report
RI Project Management
Feasibility Study
Proposed Response
Risk Assessment
Preliminary Remedial Technologies
Develop Alternatives
Initial Screen of Alternatives
Analyze Alternatives
Alternative Array
Evaluate Cost-Effective Alternative
Draft FS Report
Final FS Report
FS Project Management

TOTAL RI/FS CONTRACTUAL

MDNR COSTS RI/FS

TOTAL PROJECT COST

Total

15,000
4,000
4,000
4,000

17,000
7,000
20,000
10,000
50,000
33,173
127,000
22,000
35,000
2,000
40,000
50,000

7,000
23,000
6,000
16,000
7,000
12,000
5,000
6,500
21,000
7,000
20,000

$570,673

$179,327

$750,000



NORTH BRONSON INDUSTRIAL AREA

SITE NARRATIVE AND INVESTIGATION OBJECTIVES

Site Background

The North Bronson Industrial Area site is located in southern Michigan, within
the northern portion and adjacent to the city of Bronson, Branch County, Michigan.
The site is located in the NE 1/4 of Section 11, Township J South, Range 8 West

and the NW 1/4 of Section 12, Township 7 South, Range 8 West.

A number of isolated studies have been conducted by and for the Michigan Department
of Natural Resources (MDNR) between 1975 and 1982. In June 1984, the North

Bronson Industrial Area site received a hazard ranking score by the United States
Environmental Protection Agency (U.S. EPA). In June 1986, the site became listed
on the National ériorities List for investigation and potential remediation under

the Comprehensive Environmental Response and Liability Act (CERCLA).

The "o0ld" waste disposal lagoons, located northwest of Bronson's wastewater treat-
ment plant, were constructed in approximately 1939 by the city of Bronson. These
lagoons served the plating industries located in Bronson. During the lO-vear period
from 1939 to 1949, the lagoons received untreated plating wastes containing cyanide,
nickel, copper, silver, zinc and cadmium. In 1949, these discharges reportedly
exceeded the capacity of the lagoons. This resulted in apparent discharges of over-

flow plating wastes to County Drain #30.

In 1949, as a result of increased demand for disposal capacity, the city of Bronson

constructed a second set of lagoons. These '"new" lagoons are located approximately



1500 feet east of the old lagoons. The Bronson Plating Company purchased the "new"
lagoons in 1970 and is the current owner of the '"new'" lagoons. Disposal operatioms
ceased at both seepage lagoon sites in 198l; however, the "new" lagoons still
contain an estimated 3000 to 5000 cubic yards of waste materials. The volume of

waste materials remaining in the old lagoons is unknown.

Results of previous investigations of groundwater, surface water, sediments, and
soils have shown elevated concentrations of heavy metals in the shallow aquifer
system and County Drain #30. Samples taken in 1981 from existing groundwater
monitoring wells (BPl-BP4) have shown detectable levels of trichloroethylene (TICE),
chloroform and heavy metals. Six monitoring wells were installed in 1978 near the
old lagoons. The exact locations of these wells are not available; however,
sampling results from 1979 showed detectable levels of TCE and heavy metals. In
addition, elevated concentrations of polychlorinated biphenyls (PCBs) were detected
in sediment samples from County Drain #30 at two locations downstream of the "old"

lagoons.

In 1974, detectable concentrations of acetone and methyl ethyl ketone (5 mg/l)

were found in a residential well owned by James Blaskie located approximately 300
feet north of Mills Street and 300 feet west of the access road to the city's
wastewater treatment plant. During that time, construction dewatering wells were
being used at the Bronson Wastewater Treatment Plant located 500 feet to the
northeast of the residential well. Elevated concentrations of acetone and methyl
ethyl ketone (1 mg/l) were found in the dewatering wells also. Bromson Specialities
(former Fiberglass Division) was identified as a potential source; however, this
was not investigated further. The private well was abandoned and the residence was

connected to the city water supply system.



At present, no additional remedial measures have been initiated to alleviate
problems in the North Bronson Industrial Area regarding the waste disposal lagoons

or the contaminants which affected the Blaskie well,

In the fall of 1985, the Douglas Components Corporation reported an oil leakage

from a chip shed located at the facility on Mills Street. Four groundwater monitoring
wells (DCl-DC4) were installed in the fall of 1986 to monitor the situation. Con-
struction of a replacement chip shed is underway. Remedial work for oil recovery

is planned to be conducted by the facility; however, the work has not been initiated
yet. This contamination incident was considered separate and independent of the
North Bronson Industrial Area site in that it does not involve the seepage lagoons

or historical problems. Wells associated with this facility will be located in

the field and used for water level measurements at a minimum, if accessible.

Topography and Hydrology

The site is at an elevation of approximately 910 feet above mean sea level and is
relatively level. However, some minor topographic variations occur at the site,
such as the depressions occupied by County Drain #30. Maximum topographic relief

at the site is approximately 10 feet.

County Drain #30 flows along the northern boundary of the site and is the major
surface water feature associated with the site. North of the drain is a gently
sloping terminal moraine (approximate slope of 0.0l toward the drain). County
Drain #30 flows into Swan Creek approximately 1.5 miles downstream of the site.
Swan Creek is a tributary to the St. Joseph River. The drain runs into a ditch
which is approximately five to six feet deep. Normal water depth in the drain is

generally one foot. A water quality survey by MDNR in May 1981 indicated that the



ten year, seven day low flow of County Drain #30 upstream of the Bronson Wastewater

Treatment Plant dischafge location is 0.0 cfs.

Geologz

The North Bronson Industrial Area site is located in an area underlain by glacial
outwash. This area is characterized by low topographic relief. Quaternary deposits
in this part of the state are approximately 150 feet in thickness. A prominent
northeast-southwest trending terminal moraine is located to the north of the site.
The terminal moraine is composed of poorly sorted sand, silt and clay. The area
surficial material consists of clay till sands to a depth of three to five feet
underlain by approximately 35 feet (5-40 feet below ground surface) of a fine to
coarse sand and gravel layer, 50 feet (40-90 feet below ground surface) of a silt
and clay layer aﬁd 50 feet (90~140 feet below ground surface) of a sand and gravel
layer. Information regarding subsurface materials in the immediaée area around the

new lagoons was obtained from boring logs for Bronson Plating monitoring wells.

The site quaternary deposits are underlain by the Coldwater Shale bedrock formation
at a depth of approximately 150 feet. The Coldwater Shale is a blue-gray to green
shale with sandstone and limestone lenses and is approximately 500-700 feet thick

in this region.

Hvdrogeology

Subsurface deposits consist of two sand and gravel aquifers separated by a low
permeability aquitard based on the limited hydrogeologic information for the

area. The depth to water table at the site ranges from three to nine feet.



Keck Consultants, Inc. (1981) report that groundwate; in the shallow glacial
aquifer at the site flows northward toward County Drain #30. Information on
vertical and horizontal hydraulic gradients is not available, and little is known
regarding groundwater flow in the lower aquifer in the immediate vicinity of the

site.

The majority of the residents in the area of the site are connected to the city
of Bronson water supply system. Six residences have private wells and are located

within or close to the boundaries of the site.

In October 1984, four residential wells were sampled and tested by the Michigan
Department of Public Health (MDPH) for bacteria, VOCs, cyanide and metals. Results
showed no detectable levels of these parameters. These wells were in use at that
time‘and it is assumed that they are still in use. One well has not been used as

a potable supply since 1974,

The city of Bronson water supply system consists of three wells. The two primary
supply wells (#4 and #5) are located approximately 4000 to 5000 feet east of the

site and are screened in the upper aquifer. The third well (#3) is a backup well
located approximately 1000 feet southeast of the site and is screened in the lower
(second) aquifer. Well #3 is rarely used. No information is available regarding

industrial wells in the area.

Socioceconomic

The North Bronson Industrial site is a mixed industrial and residential area.

The city of Bronson has a population of approximately 2300, mainly concentrated



in areas south of the Central Railroad line. From a 1978 aerial photo and 1960

USGS topographic map, it is estimated that approximately 15 private residences are
located in the area north of the Central Railroad line east of Albers Road, south
of County Drain #30 and west of Washington Street. The area north of the site is

mainly rural.
Existing industries in the area include:

* Bronson Paint Co.

* Bronson Specialties, Inc. (Plastics)

* Bronson Products (Div. of Bronson Specialties)

* Douglas Components Corp. (Motor Vehicle Parts)

* Scott and Fetzer - Douglas Division Plant #1

* Geiger, H.G. Mfg. Co., Inc. (Screw Machine Products)
* Putnam Mfg. Co., Inc. (Screw Machine Products)

* Anderson Farm Service (Fertilizer, Feed)

The following industrial facilities were known to exist in the area but are no

longer operating:

* L,A, Darling Co.

* Cyanide Treatment Facility (Associated with Scott and Fetzer Plant #1)

Other facilities located in the area include the Wastewater Treatment Plant,
owned by the city of Bronson and located 300 feet south of County Drain #30,
and the Branch County Road Commission and the city of Bronson's Department of

Public Works facilities located on Industrial Avenue.



A draft RI/FS Work Plan was prepared for the Potentiallyv Responsible Parties
(PRPs) by Geraghty and Miller, dated August 1, 1986, and submitted to MDNR. a
redraft was submitted August 24, 1986. There have been no further activities

by the PRPs.

Previous Remedial Actions

The only remedial action taken at tiae site has been the dredging of a 1600 foot
section of County Drain #30. 1IN January 1985, the MDNR issued a Final Order of
Abatement to Bronson Plating to cleanup a section of the drain at and directly
downgradient of the plating facility. Cleanup of the drain involved diversion of
normal flow in the drain, lowering the groundwater table, dewatering and excavating
the sediments and transporting them to an approved disposal site. The project was
completed in October 1985, and a summary of the excavation brocedures that were
.used was submitted to MDNR in December 1985. The effectiveness of this remedial

work has not been investigated or documented.

Plans for cleanup of oil leakage from a chip shed located on the Douglas Components
property are schedule for 1987. This area is within the North Bronson Industrial
Area; however, it is considered a separate site. Cleanup action will be taken by

Douglas Components.

Current Status

In the seven year period from 1975 to 1982, several isoclated studies were con-
ducted. These investigations were conducted to evaluate sludges in the lagoous,
sediments and surface water in County Drain #30, and groundwater at the site.

Investigations performed at the site to date are as follows:



1978 - McNamee, Porter and Seely Inc. Hydrogeological Investigation of

the old lagoon area.
1979 - MDNR Water Quality Study of County Drain #30.

1980 - MDNR study of sediments and fish in County Drain #30 and Swan

Creek.
1981 - Keck & Associates Hydrogeologic Study of the new lagoon area.
1982 - SNELL Environmental Group new lagoon sludge sampling program.

1984 - EPA Site Inspection at the Bronson Plating Company facility by

Ecology and Environment.

1985 - County Drain #30 sediment removal and sampling conducted by

Bronson Plating Co.
1985 -~ Lagoon Sludge Sampling Program conducted by Bromson Plating Co.

Waste materials and sludges remaining in the new lagoons were sampled for heavy
metals in 1982 and 1985. Sludges remaining in the old lagoons have not been
sampled. Results showed highly elevated levels of cadmium, total chromium,

nickel, zinc, lead, and copper. Total solids were in the range of 75-80 percent.

A limited number of groundwater samples have been taken from wells located by

both the old and new lagoons. The locations of the six monitoring wells at the



old iagoons was not available; however, sampling results from March 6, 1979,
for heavy metals and TCE were reported by the Scott and Fetzer Company. Con--
centrations of total chromium ranged from 46 ug/l to 430 ug/l, total copper
from 17 to 110 ug/l, total iron from 1800 to 13,000 ug/l, total nickel from 220
to 1100 ug/1l, total lead from 1l to 43 ug/l and total zine from 3000 to 20,000

ug/l. A TCE concentration of 190 ug/l was reported for one well.

Groundwater samples were taken in 1981 from seven wells at four locations near

the "new" lagoons. These wells are owned by Bronson Plating Company and ‘the results
reported by Keck Consultants, Inc., are summarized in the next paragraph.

All monitoring wells showed elevated levels of copper lead, nickel and total
chromium with the exception of deep wells 1D and 2D. Shallow well IS located
upgradient of the lagoons showed higher metals concentrations than any of the

downgradient wells. The reason for this was not investigated further.

Ideally, an assessment of trends in concentration of a contaminant, at a single
location can provide insight into plume location and migration. However, because
of the limited amount of available groundwater data, assessment of trends at ome

location over several sampling intervals is not possible at this time.

Surface water and sediment samples were collected from County Drain #30 in 1979

by MDNR. Results reported by MDNR for selected parameters showed elevated levels

of cyanide (.001 - .023 ppm), hexavalent chromium (l1-8 ppb), total chromium

(5-13 ppb), total copper (3-100 ppb), total nickel (5-260 ppb), total zimc (4-35 ppb),
and TCE (5-22 ppb) at five surface water sample locations above and below Bronson
Plating Company. Results from sediment samples taken at the same five locations
showed elevated levels of the same elements with the addition of lead (20-470 ppm)
and PCB-1242 (7800-9600 ppb), PCB-1254 (2500-5100 ppb). Both PCB results are from

locations below the "old" lagoons and downstream of the Bronson storm sewer outfall.



A complete assessment of existing conditions within County Drain #30 is not possible
due to limited data available from the one sampling period in 1979-80. At that
time, elevated concentrations of PCBs in the sediments (ranging from 5100 to 9660
ug/l) were detected directly downstream of the old lagoons. Heavy metals concen-

trations were highest downstream of the '"new" lagoons.

Purgose

The purpose of the Remedial Investigation (RI) is to exam{ne the nature and

extent of environmental contamination in the site area. A variety of field
activities have been proposed for this purpose. The RI will be conducted in

two phases. The emphasis of Phase I activities will be to establish groundwater
and surface water quality conditions and characteristics of potential contaminants
sources on-site. Phase II activities will consists of supplemental work'identified
at the completion of the Phase I investigation and the Preliminary Remedial
Technology Assesgment of the Feasibility Study (FS). Both phases of the RI will
be conducted in such a fashion as to gather data to support the FS. During the

FS, alternatives will be developed and evaluated for remedial work at the site.
Objectives
The primary objectives of the RI/FS are to:

* Determine the extent of contamination to the upper aquifer in the
vicinity of two sets of seepage lagoons and evaluate the general

groundwater quality in the North Bronson Industrial Area.



* Evaluate the nature and extent of environmental contamination in
County Drain #30, which discharges to Swan Creek, a tributary to

the St. Joseph River.

* Develop and evaluate remedial measures for alleviating the environ-

mental contamination in the site area.



PLANS AND MANAGEMENT

DEVELOPMENT OF PROJECT PLANS

This task addresses the various planning documents necessary for the performance
of the Remedial Investigation. These plans will function as working documents
which provide structure to the identified work tasks, while also allowing for
necessary changes as required. All plans, as listed below, will be approved

by MDNR and the U.S. Environmental Protection Agency (U.S. EPA).

* Work Plan

*

Quality Assurance Protection Plan ]

* Sampling Plan

*

Health and Safety Plan

*

Data Management Plan

Work Plan

The Work Plan describes the various work tasks to be performed during the
RI/FS project. The Work Plan will be developed based on information obtained
through review of existing data (as referenced in Task 1l above), discussions

with MDNR staff, and the site visit.

Quality Assurance Project Plan

A Quality Assurance Project Plan (QAPP) will be developed for all field
sampling and analytical activities, laboratory analytical work, and data

handling aspects of the Remedial Investigation. The QAPP will be consistent



with the U.S. EPA Region V guidance document Preparation of State-lLead Remedial

Investigations Qualitv Assurance Project Plans for Region V, April 4, 1984, and

will address the following considerationms:

* Project description;

* Project Quality Assurance (QA) organization and responsibility;

* QA objectives for measurement data in terms of precisiom, accuracy,
completeness, representativeness, and comparability;

* Sampling objectives and procedures;

* Sampling custody;

* Calibration procedures, references, and frequency;

* Analytical procgdures and methods; }

f Daﬁa reduction, validation and reporting;

* Internal QC checks and frequency

* QA performance audits, system audits, and frequency;

* QA reports to management;

* Preventive maintenance procedures and schedules;

* Specific procedures to be used to assess data precision
representativeness, comparability, accuracy, and completeness;

* Corrective action.

Sampling Plan

The Sampling Plan is an integral part of the QAPP, and will be included in that

document. The Sampling Plan will address the following sampling factors:

* Sample site selection

* Specific sampling procedures



* Sampling program operation (typeg, parameters, frequencies)
* Specific collection and packaging materials

* Special conditions for preparation of materials

* Sample preservation methods and times

* Shipping considerations

* Chain-of-custcdy procedures

* Sample documentation

Health and Safety Plan

A Health and Safety Plan will be developed to address hazards that investigative
activities may present to the investigation team and the surrounding community.

The plan will address all applicable regulatory-requirements and detail personnel
responsibilities, protective equipment, proéedures and protocols, decontamination,
training, and medical surveillance. Problems Qr hazards that may be encountered,

and their solutions, will be identified. Procedures for protection of third parties,
such as visitors or surrounding community, will also be provided. The plan will be

consistent with the following documents, and address site=-specific conditions:

* Section III(e)(6) of CERCLA (Comprehensive Environmental Response,
Compensation, and Liability Act of 1980)

* U.S. EPA Order 1440.2 -~ Respiratory Protection

* [J,S. EPA Order 1440.3 - Health and Safety Requirements for
Employees Engaged in Fleld Activities

* U.S. EPA Occupational Health and Safety Manual

* U.S. EPA Standard Operating Safety Procedures

* Michigan Occupational Health and Safety Administration



Data Management Plan

A Data Management Plan will be developed and implemented to document and track
investigation data and results. This plan will identify and set up laboratory
and data documentation materials and procedures, project file requirements, and
project-related progress. The Data Management Plan will be used to designate
sample types, locations, and numbers. Its organization will allow the tracking
of samples from collection through anaiysis, and establish quality assurance

procedures to provide a complete documentation package.

Community Relations Plan

See Attachment B

Site Mag

A site map will be prepared showing all wetlands, floodplains, water features,
drainage patterns, tanks, buildings, utilities, paved areas, easements, rights-
of-way and other features. The site map and all topographical surveys will be
of sufficient detail and accuracy to locate and report all existing and future

work performed at the site.



Potential areas of concern include, but are not limited to, soils and subsoils
adjacent to the waste dispcsal lagoons which may have been impacted by spills,
lagoon overflows, or seepage from the lagoons; sediments from County Drain #30
gnd Swan Creek; subsoils affected by past sewer line breaks and/or leaks, and

the plant facilities themselves,

SURFACE WATER

A program vwill be conducted to determine the extent of contamination of County
Drain #30 and Swan Creek. This process may overlap with the soils and sediments
investigation; data from stream sediments sampled may be relevant to surface water
quality. A survey of existing data on surface water flow quantity and quality
will be a useful first step, particularly information on local background levels,
location and frequency of samples, sampling techniques, and method of analysis.
All field-related activities shall be in accordance with the QAPP and Sampling

Plan.

GROUNDWATER

A program will be conducted to dgtermine the present extent of groundwater con-
tamination. Efforts should begin with a survey of previous hydrogeologic studies
and other existing data. The survey should address the degree of hazard, the
mobility of pollutants considered (from Waste Characterization), the soils'
attenuation capacity and mechanisms, discharge/recharge areas, regiomnal flow
directions and quality, and effects of any pumping alternatives that are developed,
if applicable. The potential influence of County Drain #30 on groundwater
characteristics should also be examined. Supplemental information may be available

from the USGS, the Soil Conservation Service, and local well drillers.



Based on the review of available background information, a groundwater monitoring
program via drilling and installation and sampling of monitoring wells shall be
instituted. The installation of skewed wells adjacent to the lagoons should be
considered for monitoring the groundwater conditions directly beneath the lagoons.
Drilling methods shall be utilized which facilitate the collection of undisturbed
soil samples for laboratorv analysis of physical and chemical parameters. This
may also entail groundwater sampling and field screening during drilling. Nested
wells will be installed within the glacial deposits to determine the vertical
extent of contaminativn and the presence of vertical gradients which will affect
contaminant movement and distribution. Geophysical techniques should be
considered for their applicability in defining subsurface conditions and to

supplement the selection of monitoring well locations.
A plan shall be prepared describing the groundwater sampling and analysis program
and shall be updated, as necessary to include the test results from each sampling

event, and predict the long-term disposition of contaminants.

INTERIM RI ANALYSIS AND TECHNICAL MEMORANDUM (TM)

After completion of Phase 1 investigation activities, data will be reviewed
and assessed, and a technical memorandum prepared. Analytical results from
the soil sampling activities, groundwater quality investigation, surface water/
sediment assessment, and biological investigations will be analyzed during this

process.

The.TM will specify i1f additional remedial investigation activities are

warranted in the study area. A meeting will be held with U.S. EPA to discuss
the TM, and the need for Phase 2 activities. If additional investigation is
not considered necessary, the Phase 2 Investigation will be omitted, and the

RI Report prepared.



REMEDIAL INVESTIGATION REPORT .

Prepare draft and final reports covering the Remedial Investigation (RI) and
submit copies of EPA and MDNR for review. The reports shall include the
results of all tasks completed and shall include additional information in
appendices. The report shall be structured to enable the reader to cross-

reference with ease.

A review of QA/QC procedures followed for the sampling, analysis, and data
handling aspects of the RI, as required by the approved QAPP, will be prepared
as part of the RI Report. Limitations on data usage, based on deviations from

the QAPP or analytical QA/QC information, will be identified.

The RI Report will consider applicable U.S. EPA guidance documents. The
report will be issued as a draft within two months of receipt of project data.
The final report will be issued within one month of agency comments on the

draft report.



FEASIBILITY STUDY

DESCRIBE PROPOSED RESPONSE

Based on the results of the Remedial Investigation (RI), a statement of purpose
of the'response will be presented. The statement will identify the actual or
potential exposure pachways that should be addressed by remedial alternatives.
Information on the site background, nature and extent of the problem, and
previous response activities may be incorporated by reference. Any changes to
the original project scope of the Work Plan will be discussed and justified,

based on results of the RI.

PERFORM RISK ASSESSMENT

Based on the results of the RI and the exposure assessment developed for the
site area, prepération will begin on a risk assessment for the site. The
risk assessment will be incorporated into the Feagibility Study. U.S. EPA
guidance documents on risk assessment will be utilized and referenced in

developing the risk assessment.

IDENTIFY PRELIMINARY REMEDIAL TECHNOLOGIES

A master list of potentially feasible technologies will be developed based
on the site-specific problems and statement of purpose identified. The
master list will be screened (using site conditions, characteristics of
residual materials, and technical requirements) to eliminate or modify
technologies which may prove extremely difficult to implement, will require
unreasonable time periods, or will rely on insufficiently developed tech-

nology. Screening will be done in consultation with U.S. EPA.



DEVELOP ALTERNATIVES
Based on the results of the RI and consideration of preliminary remedial
technologies, a limited number of alternatives will be developed, based on

the response objectives.

Establish Remedial Response Objectives

Site-specific objectives for the response will be esvablished. These objectives
will be based on public health and environmental concerns, the description of
the current situation, information gathered during the RI, Section 300.68 of

the National Contingency Plan (NCP), U.S. EPA's interim guidance, and the re-
quirements of any other applicable U.S. EPA, Federal, and MDNR environmental
standards, Objectives for management of migration measures will be tc prevent
of minimize impacts of contamination that ha; migrated within the site area.

Cleanup objectives will be developed in consultation with U.S. EPA,

Identify Remedial Alternatives

Alternatives will be developed to incorporate remedial technologies, response
objectives, and other appropriate considerations into a comprehensive, site-
specific approach. Alternatives developed will include the following (as

appropriate):

* Alternatives for removal of contamination;
. * Alternatives which attain applicable and/or relevant Federal public
health or environmental standards;
* Alternatives which exceed applicable and/or relevant public health

or environmental standards;



* Alternatives which do not attain applicable and/or relevant public

| health or envircnmmental standards but will reduce the likelihood of
present or future threat from the hazardous substances. This will
include an alternative which closely approaches the level of protection
provided by the applicable or relevant standards; and

* No action alternative.

There may be overlap among the alternatives developed. Further, alternatives
outside of these categories may also be developed. The alterratives will be
developed in close consultation with U.S. EPA. The rationale for excluding

v

technologies identified will be documented.

PERFORM INITIAL SCREENING OF ALTERNATIVES

Prior to undertaking.detailed evaluations of the remaining alternatives, the
alternatives developed will be screened to eliminated those that are clearly

infeasible or inappropriate.

CONDUCT DETAILED ANALYSIS OF THE ALTERNATIVES

The cost effectiveness of those altermative remedies selected during the

initial screening will be evaluated in detail.

PERFORM EVALUATION OF COST-EFFECTIVE ALTERNATIVE

The U.S. EPA and MDNR will review the results of the detailed evaluation of
the remedial alternmatives. The lowest cost alternative that is technologically
feasible and reliable, and that adequately protects (or mitigates damage to)

public health and the envircnment will be considered the cost effective alternative.



PRELIMINARY FS REPORT

A preliminary FS Report will be prepared presenting the results of the FS, and

will include supplemental information in.appendices.

FINAL FS REPORT

A final FS Report will be prepared. The report will incorporate comments,
additions, etc., as received on the preliminary FS Report. This report will

include a responsiveness summary on public comments received.



ATTACHMENT B

MICHIGAN REMEDIAL ACTION PROGRAM

COMMUNITY INVOLVEMENT STRATEGY

Environmental contamination sites and associated cleanup are highly
sensitive and emotional issues to residents within close proximity to
them. Local citizen concern and involvement should be expected in any
site investigation or cleanup activity conducted by the Department.

" Local citizens will continue to live near the site during a sicte in-
vestigation and cleanup as well as following the completion of remedial
work. Residents have concerns about possible dangers posed by site
investigation and cleanup and are concerned that the chosen remedial
measures will eliminate aot only short term but also any long term risks.
Residents will have concerns about decisions regarding remedial actions
and the process by which those decisions are made and want to have a
significant voice in the planning and conducting of remedial measures
at a site. It is also recognized that there is frequeacly lictle
relationship between the priority of the contamination problem and

the amount of public activisam.

Since residents have a significant stake in the outcome of site work,
their coancerans and recommendations will be considered by the Department
in the development of a remedial action program for a psrticular site.
The community involvement strategy is a method by which the Department
will seek to inform local citizens about site activities and findings,
to receive local citizen input regarding a particular site and to in-
volve them in the decision making process, from the beginning of sice
investigations through completion of remedial measures. This outreach,
on the part of the Department, will be accomplished through a variecy
of mechanisms tailored to individual sites based on the level of citizen
concern and interest.

Community Involvement Program Objectives

1. To share proposed site plans prior to decisions being made, so
that local residents and other interested parties can review and
comment on proposals and have substantive input on decisions.

2. To acguire information from local officials and local citizens
on past site history and practices.

3. To identify the primary concerns of the local community, so that
the involved agency(s) can more effectively address them.

4, To convey information as accurately and in as timely a manner as
possible.

S. To explain the Remedial Investigation/Feasibility Study process
and the need for comprehensive site investigatiom prior to initiatiom
of cleanup or coutrol measures.



6, To make technical information more comprehensible.

7. To democnstrate that decisions or final remedial measures are reason-
able and responsible through involving all interested parties in
the decision-making process.

8. To help maintain a cooperative/coordinated effort between agencies
iavolved (DNR, EPA, MDPH, etc.).

COMMUNITY INVOLVEMENT TIMETABLE

This step-vise approach to involving the community in site investigations
and remedial actions is tailored to correspond with actions necessary
under the FPederal Superfund program. State funded (Act 307) activities
will be addressed in a similar manner.

A. Prior to Initiation of Site Work

Listing & site on the National Priority List (NPL) does not mean
that funding will be immediately available to address that site.
Many NPL sites will not receive funding in the first funding cycle
after listing. Local citizens may be concerned about this delay.
Although a serious problem appears to exist and the community may
be receiving negative publicity, no fuading is as yet committed.

Prior to commitment of funding and initiation of site work, DNR
will do the following (see attachment for greater explanation of
underlined "tools"):

l. Initial contacts with local officials should be made prior
to & site being included on the NPL or the Act 307 list of
sitaes.

2. PFollowing liscing, local officials and any key local residents
will be coatacted:

a. To describe a realistic timetable for action.

b. To obtain site information, assess community councern,
and identify best means of communication with community.

3. Based on the level of community concers, and upon recoumendations
of local officials and residents, the DNR wmight develop a
mailing list of local residents, distribute a progress report,
or conduct & public informatiom meeting. A Citizen Informationm
Committee also might be developed 1f funding is anticipated
Jmmi-tee
in the near future.

4. As a Cooperative Agreement (the grant document between U.S.
EPA and the state) is being finalized, & site~-specific Community
Relations Plan will be developed. The DNR will seek comments




on the draft document from local officials and key local residencs.
The Community Relations Plan will serve as a guide to public
information/community involvement activities through the site
investigation (Remedial Investigation/Feasibility Study) process.
Additional activities not outlined in the plan may be conducted
when site developments dictate 2 need.

During the Remedial Investigation Phase

The Remedial Investigation (RI) is &n in-depth evaluation of the

type and extent of site contamination. Effective cleanup or control
measures cannot begin before the problem is more fully understood.

RI activities typically include soils, surface water, and groundwater
ssampling and analysis, hydrogeological studies, geophysical studies
to locate buried drums or tanks, and air monitoring to assess levels
of air emissions. Testing of nearby private wells is often conducted
to make sure groundvater contaminants have not migrated off-site

to pose an exposure problem to nearby residents. These studies
provide the information and data necessary to coadyct the next

step, the Feasibilicty Study (FS).

During chc remedial investigation, which may require up to 12 to
14 months to complete, the following will be done:

1. If not done previously, & mailiang lis¢c of area residents will
be developed, and an initial progress report will be sent.

2. In most instances, a Citizen Information Committee will be
escablished to serve as 2 liaison between the commuanity and
the DNR and to facilitate regular two-way communications of
site plans, progress, developments, and citizen conceras and
recommendatiouns.

Whether or not to establish a Citizens' Information Committee
(CIC) should be based on the complexity of actions to be taken
at a site, the estimated length of time proposed actioams will
take, and the number of people affected.

Complexity of Actions = CICs should be established for most
projects that will involve & full scale RI/FS. Less
complex actioms such as the hookup to a municipal water
supply may not require a CIC.

Duration of proposed actions = Short tarm immediate removals
may not require a CIC,

Number of people affected - Citizen Information Committees
work best in instances where the number of affected and
interested local residents is too large to allow a project
manager to maintain more direct contact with all of them,



but where the affected community is small enough to expect
that & small core group of citizens and local officials
can realisctically serve as liaison with the community.
CICs are probably not necessary where léss than 8 or

10 families are involved. CICs cannot effectively serve
as liaison vhere the affected group is an entire city,

These factors are offered as guides. The recommendations

of local officials and key local residents will be weighed
heavily in the decision of whether or not to establish a CIC.
When a CIC is not escablished, the other tools identified
here need to be wmore fully employed.

3. A public meeting will be held prior to the beginning of on-
site work to inform the public of the types of activitias
to be conducted, a general timetable for the wvork, and to
ansver questions or concerans voiced by local residents.

4. At a minimum, two additional public meetings will be conducted
during the RI. One meeting will be held mid-way through the
RI as initial sampling and study results are received. Another ¢
meeting will be held at the end of the RI to explain all study
findings and implications. Additional meetings may be held
if deemed necessary due to time lags or significant site
developments. Local residents will receive notice of public
meetings through mailings.

S. A series of progress reports vwill be sent to local resideants,
officials, and other interested parties to report nev site
information or findings, to share future site plans or activities,
to address kanown community concerns, or to announce public
meetings. Wbile the number of progress reports issued will
differ from site to site, typically they will be issued every
2 to 3 months.

6. A local Information Repository will be established where the
public can review all reports, vork plans, the Community Relations
Plan, etc.

During the Feasibility Study Phase

With the site information gleaned from the RI, alternative methods

for cleaning up or controlling site coantaminants can be assessed.

In the Feasibility Study (FS) Phase, various alternative measures

are evaluated based on criteria such as feasibility/comsctructabilitcy,
immediate and long~range coets, the degree of clean up or comtrol
achievable, whether or not the method is proven and reliable, and
whether or not long-term maintenance or monitoring is required.

The FS results in the identification of "recommended remedial actions”.



During the PS, the following will be dome:

l. A progress report will be sent and 3 public meeting will be
held to review with the community the various alternative
remedial measures to be evaluated in the FS. This is to provide
local citizens the opportunity to hear about and to comment
or voice concerns about specific alternatives prior to the
full-scale evaluation of those alternatives.

2. When the FS is completed, the' public will have the opportunity
to review the study and comment on the recommended alternacive(s).
To accomplish this, a public meeting will be held, copies
of the FS report will be available for review at the information
repository, and & three-week public comment period will be
held. Notification of the completion of the PS will be made
tvo weeks prior to the beginning of the public comment period.

3. Pollowing a decision by EPA headquarters (known as Record
of Decision), a progress report will be sent to local residents
explaining the decision. . f

Note: While a formal public comment period is held only when
the Feasibility Study is completed, public comments and recom-
mendations are encouraged throughout the RI/PFS process. The
DNR will seek public input through the various mechanisms
outlined above including public meetings, progress reporcs

and the Citizen Information Committees. The DNR is committed
to giving serious consideration to all local citizen's conceras
and recommendations. There will be instances, however, in
which the DNR cannot fully address a concern or daopt &
recommeadation. In such inscances, DNR scaff will explaia

why a recommendation was not adopted. This explanationm will
be in writing if the initial recommendation is preseated in
writing.

During the Remedial Action Phase

The remedial action phase will differ significantly from site to
site. Due to these differences, oo generic timetable is presented
here. A site-specific community relations plan for this project
phase will be developed by DNR with input from local officials

and residents. Activities will include, at a winimum:

l. A public meeting prior to beginning on-site remedial action
work to describe the work plan and general timetable for site
work. Public meetings will be held periodically as deemed
necessary to explain progress of cleanup vork.

2. A continuation of periodic progress reports.

3. Continuaticn of the operation of a citizen's informatiocn
committee vhere cue has been established.



PUBLIC INFORMATION/COMMUNITY INVOLVEMENT TOOLS

Open, Two-way Communications = Early establishment of open, informal
communication channels between DNR staff and local officials and
tesidents is essential.

Public Information Meetings - Public meetings are appropriate at

key stages in the remedial program to brief the community om progress
or plans and to receive comments. These meetings should be as
informal and as informational as possible.

Informal Meetings With Residents ~ DMR project managers and other
staff are encouraged to meet with small groups of residents (typically
in & resident's home) to discuss project plans or progress.

Progress Reports = Special bulletins or progress reports are an
effective way to keep residents, officials, and media informed
about site activities and upcoming meetings.

Citizens Information Commictee - A citizen's information committee, |

including local elected officials, local public agencies, and local
residents will be- formed in many instances to serve as a major
communication link between the DNR and the community. The committee
is to act as a liaisom, to help communicate project news to the
community and local concerns, suggesticns or informatiocn to the
DNR. The DNR will share all site ianformation and developments

with the committee on a timely basis through meetings, telephone
contacts, and periodic mailings. The committee will be asked to
review draft materials such as site work plans and the community
relations plan. The DNR will bring major decisions or plans before
the committee for comments and suggescions prior to implementing
them. The committee is not to be a decisiou-making body, but will
have a signficant role in assuring that local concerns and ideas
are incorporated into all major decisions. Thus, the committee
will have a substantive role in shaping the course of the site
iavestigation snd clean up.

Ptnghlcts'and Brochures ~ Pamphlets, brochures and ocher written
macerials may be provided to help explain the clean up programs,
techaical issues and other topics of interest.
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Nichigan Economics For Numan
Development
3186 Pine Tree Road
Lansing, MI 48911
(517) 394-4110

Ronald Willson

Michigan Department of
Hatural Resources

Office of Budget & Fed.Aid
P.0. Box 30028

Lansing, MI 48909

(517) 373-8448

Gary Simons

Michigan Department of
Hatural Resources

Office of Budget & Fed. Aid
P.0. Box 30028

Lansing, Ml 48909

(517) 373-2811

Robert J. Grimmett

U. S. Postal Service
Support Services Office
3000 Town Center, Buile 280
Southfield, MI 48075-91-1
(313) 226-8362

Sally larris

1S CAA

lead Start

h07 Iivst Avenue N.
I scanaba, Ml 49829
{906) 786-7080
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West Michigan CAMP :
Colleqe Assistance Proaram for Migrant and
Seasonal Farmworkers of Western Michigan University

Coaperative Agrecment to wvrovide technical assist-
ance and community velations support for a Remedial
Investiqation/Feasibility Study at Lhe North Bronson
Industrial Area NPL site.

Sturqgis Municipal Well Field Remedlal Investiaation
and Feasibility Study

The U.S. Postal Service is, at this time, initiating
action to advertise for sites.

Provide temporary lease space for postal carriers

Lo sort and deliver mail

The preferred area is defined as: Brinston (North);
Twelve Mile Rd. (South); John R (East); Stephenson
twy. (West) See attached map. :

lead Start Porqram for Menominee, Delta &
Schoolcraft Counties

lederal development project, ’ o g e
1oceived & Fforwarded Lo federal agency without recommendation; REC - a state process recommendation was forwarded (o (he

STATEWIDE

BRARCH

STATEWIDE

OAKLAND

HENOMINEE

DAL

CFDA
HO,

84.149

66.802

£6.802

N/A

13.600

5-722-87
v, | s cost | comens
MGENCY (S1,000'5)F DUE By +
thy =193 5-21-87
T=193
EPA F=750
=750 5-21-87
‘-
EPA F=950 5-21-87
T= 950
CFDA F=N/A 5-21-87
T=N/A
HHS 1 F=431 ) 21-87
i =539 B
[

TTarba - catalig of Faderal doesiic

AN~ No comment i 1oceived;

NOTRITRV TR SETI
~

foedetal
1

'
i



SiAt \,I
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D - Direct Federal Development; C - Comment(s);
E - Ex¥°nged due date for comments; N - No recommendat1on to federa] agency;

DCr _ C+a+a Prarace Rernmmendation

Project Review Status Report Period _5-21-87/104
Items | £ "SC Action IFezzral Raview

SC File No. Rﬁg Aoplicant | T 7o sc § Type|  Date ‘;Pé::onsel Cemplete

5-21-87/104 7 | Health Deliver, Inc. 1 - N 06-20-87 - "06-20-87

05-21-87/104 10 { East Jordan Fam11y Health Cente* - ]I N | o6220-87 | Z 06-20-87 -

C5-21-87/106 10 | East Jordan Family Health Center- |- 1" I N .| 06-20-87 - 06-20-87

05-21-87/107 0 [ Mich Dept of Education - N 06-20-87 - .06-20-87

05-14-87/108 10 | Waloon Lk Melrose Pk Improv - -2 . N | 06-13-87- - 06-13-87

05-14-87/109 13 { Keweenaw Bay Trib Counc Alc Prog. |- - N -1 06-13-87 - 06-13-87

05-14-87/110 0 [|Mich Dept of Education - N 06-13-87 - 06-13-87

05-21-87/111 6 Mich Dept of Education - N 06-20-87 - 06-20-87

05-22-87/112 0 |Mich Econo for Human Dev - N 06-21-87 - 06-21-87

05-22-87/113 3 |Mich Dept of Natural Resources - N 06-21-87 - 06-21-87
- 05-22-87/114 0 [Mich Dept of Natural Resources - N 06-21-87 - 06-21-87

05-72-87/115D0 |1 {U.S. Postal Service - N 06-21-87 - 06-21-87

3J5-  -87/116 12 |MDS CAA Head Start - N 06-21-87 - 06-21-87

05-22-87/117 O |Mich Dept of Education N 06-21-87 06-21-87

05-22-87/118 7 {School Dist of City of Saginaw N 06-21-87 06-21-87

05-27-87/119 4 |YWCA of Metro Chicago

05-27-87/120 1 |Wayne State University E

35-27-87/121 1 {Washtenaw Community College

05-28-87/122 12 [Dept of the Air Force

05-28-87/123 6 [Mich Economics for Human Dev

05-29-87/124 1 {VanPelt & Assco Captioning Serv E

05-29-87/125 1 |Dept Pub Works -& Serv

05-29-87/126 0 |Dept Social Service

05-29-87/127 0 iComprehensive Youth Service i _

05-29-87/128 6 |{Tri-County Reg Plan Comm

85-29-87/12¢ 1 |Dztroit Area Agency on Aging

J6- .87/001 5 Hamilton Ave Family Health Ctr

06-0U1-87/002 0 High/Scope Edu Research Found E

06~01-87/9203 1 Wayne State University E

06~01-37/004 1 New Center Comm Mental Health £

06-01-87/006 13 jLutheran Soc Serv of Wi & UP MI

36-01-87/007 1 Lity of Westland

06-~03-87/008 3 LCity of Marshall

06~03-87/009 7 MDOT, Urban Transp Plan Div

06-03-87/010 5 benesee County

06-03-87/011 &  Peckham Housing Corp

06-03-87/012 14 {Our Lady of the Lake Parish

06-~03-87/013 14+ [Allegan Muskegon Ottawa Sub Abuse

06-03-87/014 1 Detroit Health Dept E

06-04-87/015 0 Mich Primary Care Assoc

RR = State Process Recommszndation request;



- Forin Approved
PROCURLCWENT SYSTEM C oot
Wi ERTIFICATION OMB No. 2000-0453

Exofres 4-84

SECTION 1 - INSTRUCTIONS

This form must accompany each application for EPA Assistance. If the applicant has certified its procurement system to EPA within 1!

»

Ipast two years and the system has not been substantially revised, compiete Part A in Scction 11, then sign and date the form. If the syste
has not been certificd within the past two years, complete Part B, then sign and date the form.

SECTION Il - CERTIFICATION

A. 1 affirm that the applicant has within the past two years certified its procurement system to EPA as complying with 40 [MONTH/YEAR
CFR Part 33 ond that the system has not been substantially revised, The date of the epplicant’s latest certification is:

B. Based upan my evsluation of the applicant’s procurement system, I, as authorized representative of the applicant: (Check one of the following:)

& 1. CERTIFY that the applicant’s procurement system will meet all of the requireinents of 40 CFR Part 33 including the atiachzd
subparts before undertaking any procurement action with EPA assistance.

Please furnish-citatians 1o applicable State or locai ordinances and regulations,
[ )

D 2.D0 NOT CERTIFY. The applicant will follow the requirements of 40 CFR Part 33 and allow EPA preaward review of
proposad procurement actions that will use EPA assistanca.

TYPED NAME & TITLE OF CHIEF EXECUTIVE OFFICER |SIGNATURE DATE
Delbert Rector {/ ' A e
) I f - Ll L > /957
Deputy Director ‘ “5%/ Jeco ; /. -
¢ SECTION 1}l — SUMMARY OF REQUIRERIENTS

Below is a list of subparts and sections of 40 CFR Part 33 which contain some but not all of tha requirements for procurements und:
EPA assistance. The purpose of this list is to assist in the evaluation of the applicant’s procurement system to cztermine if it is certifiab
and meets the basic procurement principles as articulated in Part 33. As such, this iist highlights certain aspecis of the regulatinns whic
the recipient shall use in its evaluation process and is not intended 10 replace a detailed reading of Part 33.

PART 33 .
REFERENCE SECTION TITLE AND SUMMARY
\53 210 SUBAGREEMENT ADMINISTRATION - System must ensure that contraztors perform in accordance with 2ll
) applicable contract requirements.
33.220 LIMITATION ON RECIPIENT AWARD - System must considar listed Tactors in determining contrzctor responsi-
: biliry.
33.230 O IPETITION - System must have proc"rnment transactuun procedures tha: provids maximum open and free

mpetition.




TSN

PROFITS - System procedures must allow only fair and reasonable profits to contractors.

33 235~
. 33.240 SMALL, MINORITY WOMEN'S, AND LABOR SURPLUS AREA BUSINESSES - System must provide for use of these
businesses as specified in this section.
33.250 DOCUMENTATION - System must require that procurement records and files for purchases over S10,000 include items
. specified in this section.
33.255 SPECIFICATIONS - Systern procedures for establishing specifications for products or scrvices to be procured must meet
’ requirements of this section. )
33.265 BOMDING AND INSURANCE - System procedures and requirements related 1o bonding and insurance must meat
’ reguirements of this section.
33.270 1C‘_O_D__E OF CONDUCT - System must have a written code or standards of conduct meeting the requirements of this
: ' section. : -
33275 FEDERAL COST PRINCIPLES - System procedures for determining allowable costs must comply with the cost
: principles specified in this section. -
285 PROHISITED TYPES OF CONTRACTS - Systam may not allow use of cost-plus-percentage-of cost {multiplier) or
. percentage-of-construction-cost types of contracts,
33.290 COST AND PRICE CONSIDERATIONS - System procedures must 2liow for consideration of cost and price as required
: in this section. .
23.295 SUBAGREEMENTS AWARDED BY A CONTRACTOR - Systern must provide that the contractor’s subagreements
499 comply with provisions specified in this section.
.33.305-310 SMAUL PURCHASE - System small purchase procedures must meet requirements of these sections.
33.405-435 FORMAL ADVERTISING - System procedures related to formal advertising, including those for bidding documents
e and contract awards, must meet the requirements of these sections.
33.505-535 COMPETITIVE NEGOTIATION - System procedures for competitive negotiation must meet the requirements of these
e sections.
53 605 NONCOMPETITIVE NEGOTIATION - System procedures for noncorﬁpetirive negotiation must meet the requirements’
) of this section. :
SUgPéRTS SYSTEM MUST COMPLY WITH REQUIREMENTS IN THESE SUBPARTS:
c CLEAN WATER ACT REQUIREMENTS - Subpart applies to procurement under assistance agreements for construction
of treatment works under the Clean Water Act.
D KEQUIREMENTS FOR INSTITUTIONS OF HIGHER EDUCATION AND OTHER NONPROFIT ORGANIZATIONS -
Subpari describas the procurement raquirements for nonprofit organizations.
REQUIREMENTS FOR REC!PIENTS OF REMEDIAL ACTION COOPERATIVE AGREEMENTS UNDER THE
E COMPREHENSIVE ENVIRONMENTAL RESPONSE, COMPENSATION AND LIABILITY ACT OF 1980 - Subpart
“ describes the additiona! procurement requirements for recipients of these cooperative agreements.
F SUBAGREEMENT PROVISIONS - Subagreements for procuremant under EPA Assistance must contain the appropriaie
- clauses, or thair equivalent, spacified in this subpart.
G PROTESTS - Subpart applies to all applicants for EPA assistance excuept for nonprofit organizations.

ZPA Form 5700-48 {Rev. D-82) Reverse
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STATE OF LOCAL DEPARTMENT/AGENCY
INDIRECT COST NEGOTIATION AGREEMENT

INSTITUTION: FILING REF.: This replaces
Michigan Department of Natural Resource Negotiation Agreement
Stevens T. Mason Buidding date  March 17, 198%

Lansing, Michigan 48909

The indirect cost rate(s) contained herein are for wuse on grants and
contracts with the Federal Government tc which OMB Circular A-87 applies
subject to the limitations contained in the Circular, in Sections II A below,
and subject to the availability of appropriated funds or apportionments. The
rate(s) were negotiated by the Michigan Department of Natural Rescurces and
the U.S. Department of Interior in accordance with the authority in
Attachment A, Section J.3 of the Circular.

SECTION I: RATES®

Effective Pericd Rate Tvoe Applicable to

10/1/86 to 9-/30/87  .15.977 (a) Fixed with Game and Fish
' ’ L Cartv-Forward Programs
10/1/86 to 9/30/87 18.257 (a) -Fixed with  All other Programs

Cartv-Forward

10/1/85 to 9/30/87 L127(b) Fixed with A-102, Attachment P
Carrv-Forward Audit Costs Only

“Base: (a) Direct salaries and fringe benefits.
(b) Total Federal precgram costs including state matcn and indirect
costs.
Treatment of Fringe benefits: Fringe benefits related to direct salaries and
wages are treated as other direct costs. fringe benefits related to indirect
fa.aries are treated as indirect cests.
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SECTION II: GENERAL

LIMITATION: Use of the rate(s) contained in this agreement is subject to
any applicable statutory limitations. Acceptance of the rate(s) agreed to
herein is predicated upon the conditions: (1) that no costs other than
those incurred by the grantee/contractor were included in its indirect
cost rate proposal and that such ccsts are legal obligations of the
grantee/contractor, (2) that the same costs that have been treated as
indirect costs have not been claimed as direct costs, and (3)_that similar
tvpes cof ceosts have been accorded consistent treatment.

AUDIT: Adjusiments to amounts resulting from audit of the cost allocation
plan or indirect cost rate proposal upon which the negotiation of this
agreement was based will be compersated for in a subsequent negotiation.

CHANGES: If a fixed carry forward or predetermined rate(s) is contained
in this agreement it is based on the organizational structure and the
accounting system in effect at the time the proposal was submitted.
Changes in the orgenizational structure or changes in the method of
accounting for costs which affect the amount of reimbursement resulting
from use of the rates in this agreement, require the prior approval of the
authorized presentative of the responsible negotiation agency. " Failure to
odbtain such approval may result -in subseguent audit disallowances.

THE FIXED CARRY FORWARD -RATE(S) contained in this agreement, if any, is
based on an estimate of the cost which will be incurred during the period
for which the rate applies. When the actual costs for such period have
been determined an adiustment will be made in the negotiation following
such determination to compensate for the difference between that cost used
to establish the fixed rate and that wnich would have been used were the
actual cests known at the time.

SILLING RATES: in accordance with the agreement allocating costs of
central services oprovided by others, adjustments have been nmnade to
croperlv reflect costs of central services billed and also allocated to

this department.

NOTIFICATION TC FEIDERAL AGENCIEZS: Copies of this deccument mav be provided
to other Federa. offices &as a means ¢f notifiving them of the agreement
contained herein.
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ACCEPTANCE

By the State Department/Agency

’ / . -
A 1 Cfa-/f-\’/‘.'é/»rvé’y(,‘«}(’s/

{Kenneth L. Heqd}ick‘

N#2€higan Deot. Natural Resources
Chief, Acministrative Services
Division

Titie

Aoril 29, 1987

Date
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By the‘ﬁesﬁonsible Agency
r Foxizhe ederal Government

- £ 7/ bkagap—v\‘,/s/
"o 7 —J

'cﬁ% H. Dewev Miller
/ Name

Regional Audit Manager
Eastern Region
Ticle

Office of Inspector General
U.S Department of Interior
Agency

"5‘/0?_ 4 7

Date

Negotiated by John White
Telephone (703) 235-8133




